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1. BACKGROUND

The Agency is engaged in defining the scientific and quantitative terms of
disproportionate risk. Concurrently, EPA is completing a draft (due in late 2013) of
Cumulative Risk Assessment (CRA) guidelines for cumulative risk assessment through
the EPA Risk Assessment Forum’s (RAF) CRA Technical Panel. EPA's current
understanding of disproportionate risk in the context of environmental justice is limited

by data and methodology.

This work assignment will generate a report on identified subjects that will critically and
systematically examine the rule development literature assembled by the Agency’s

regulatory action development work group. This assignment follows upon the technical
capacity achieved in the conduct of other work assignments addressing CRA in Contract

EP-C-08-010.
2. PURPOSE

The purpose of this Performance Work Statement (PWS) is to provide a rigorous analysis
of how cumulative risk methods have been incorporated into rule development to
promote evaluation of disproportionate risk and Environmental Justice.

3. TASKS

Task 1 - Prepare Work Plan and Cost Estimate

The Contractor shall meet with the EPA WA COR to discuss the subjects on which the
preparatory writing assignment shall be written, the timeframe for drafting the report and
logistical functions to be completed by the contractor; and to prepare a work plan and
budget estimate within 15 calendar days after receipt of work assignment.

This work assignment requires expertise in environmental justice, human health and
ecological risk assessment and current trends in EPA cumulative risk assessment at the
P3 and P4 levels. Some sub-contracting of specialized expertise is anticipated.

Task 2 — Develop outline and revise based on comments

The contractor shall meet with EPA advisors convened by the EPA WA COR to discuss
the report outline. The contractor shall prepare an outline of the report and submit it to
the EPA WA COR who will coordinate EPA comments. The contractor shall revise the
outline as necessary. The primary source literature for the final report will be the rule
development literature assembled by the Agency’s regulatory action development work
group, and recent scientific literature as characterized below.

The final deliverable for this work assignment is a report that will:
1. Identify existing Agency qualitative and quantitative practices for characterizing
disproportionate health risk;




2. Identify existing Agency qualitative and quantitative practices for using
cumulative risk data to inform the characterization of disproportionate health
risk; and

3. Identify data and risk assessment methods used in #s 1 and 2 above.

The proposed report will also review emergent scientific literature to examine:
1. What risk assessment or other related approaches were used to characterize
disproportionate risk;
2. How the limitations of data and methods define studies; and
3. How environmental justice (EJ) and/or disproportionate impact was addressed
(i.e. characterized or quantified) by various risk assessment methods.

Task 3 — Prepare 1% draft
The contractor shall prepare a complete and fully edited report consistent with the

outline.

Task 4 — Convene meeting to critique draft

The contractor shall coordinate with the EPA WA COR to convene a discussion to
critique the draft. The contractor shall prepare a written documentation of key discussion
points regarding necessary modifications to the 1% draft and provide it to the EPA WA
COR for concurrence. This meeting documentation will be used to direct preparation of

a 2" draft,

Task 5 — Prepare 2" draft, circulate for comments

The contractor shall prepare a complete and fully edited 2™ draft of the report addressmg
all discussion points identified in the task 4 meeting documentation. The contractor shall
submit it to the EPA WA COR who will coordinate EPA comments.

Task 6 - final draft
The contractor shall prepare a complete and fully edited final draft of the report using the

EPA style manual and defaulting to the Chicago manual where the EPA manual is silent.

4. Schedule of Deliverables

Due Date Product
Task 1 ~Work Plan and Cost Within 15 calendar days after receipt of work
Estimate assignment. '

Task 2 —Report Outline

October 5, 2012

Task 3 — 1% draft of Report

November 5, 2012

Task 4 — Meeting

November 15, 2012

Task 5 — 2" draft of Report

November 21, 2012

Task 6 — Final draft of Report

November 30, 2012




5. ACCEPTANCE CRITERIA

The final product shall be produced by the Contractor upon the EPA WA COR’s
approval through written technical direction. The Contractor shall provide all materials
written as part of these tasks to the EPA WA COR, as per work assignment, in electronic
format. Electronic versions shall be compatible with current ORD computer systems
(Word and Excel) and software.

6. MANAGEMENT CONTROLS:

Periodic meetings between the EPA and contractor work assignment managers are
encouraged to discuss any questions that may arise during performance or completion of
this work assignment. At the EPA WA COR’s discretion, these meetings may occur via
teleconference or video conferences. The contractor shall document these meetings and
submit copies of this correspondence to the EPA WA COR.

The EPA WA COR may identify one or more EPA technical representatives for this work
assignment. Interaction’between the contractor and any EPA technical representative(s)
designated by the EPA WA COR is solely for the purpose of presenting and discussing
the information, analyses, results, or presentations related to this work assignment. The
interaction will be technical communication vice technical direction. Per the technical
direction clause EPAAR 1552.237-71 of the contract, the EPA PO COR and the EPA
WA COR or alternate EPA WA COR are the only representatives of the CO authorized
to provide technical direction.

Per the technical direction clause, the CO and PO will be provided with copies of all
technical direction.

7. CONFIDENTIALITY

Some of the information to be edited under this task may be internal information that is
not ready for public distribution. The Contractor shall not discuss the contents of the
document with anyone not specified as a participant in the document review process or its
preparation.
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